N\ SPECIALIZED

Addendum 1 ES) ENGINEERING

SOLUTIONS

Date:

11/26/14

Project Name: LRC Building 9 HVAC Upgrade Project #: 14078

General Items:

GI1.
Gl2.

Pre-Bid Meeting Agenda (attached and edited from Original document handed out at Pre-Bid meeting)
Pre-Bid Meeting Sign-In Sheet (attached)

General Specification Items:

GS1.

GS2.

The following manufacturers are approved to bid the project. Approval to bid does not constitute acceptance of
the product for use in the building. Final approval must be obtained through the formal shop drawing submittal
process. The list is presented by product application and not necessarily by specification reference.

A. Air/Dirt Separators:

1. Thrush.

B. Diffusers, Registers, & Grilles:
1. MetalAire.
2. Nailor.

C. Expansion Tanks:
1. Patterson.
D. Fan Coil/Blower Coil Units:
1. First Company.
E. HVACPumps:
1. Patterson.
F. Motorized Dampers:
1. Greenheck.
Special Conditions
A. Add the following as Subparagraphs 12 and 13:
“12.  OWNER FURNISHINGS AND EQUIPMENT:

All Owner’s furnishings and equipment will remain in place. The Contractor shall protect all
furnishings and equipment during demolition and construction.

13.  ASBESTOS ABATEMENT:
Any and all asbestos abatement, if needed, will be completed under a separate contract with the
Owner.”

Mechanical Drawing Items:

MD1. Sheet M3-0 — Mechanical Details & Schematics
A. Detail 6:
1. Modify sheet note pertaining to chilled water bypass to read as follows:
“Fast-acting modulating valve to maintain 110 GPM thru evaporator, provide isolation valves and
strainer”
10360 Ellison Circle
Ogallala, Nebraska Omaha, Nebraska 68134 Sidney, Nebraska

Phone: (402) 991.5520
www.specializedeng.com



LRC Building 9 HVAC Upgrade SES Project #14078

2. Add sheet note pertaining to 4” CWR entering existing evaporator:

|n

“Provide flow meter for bypass modulating valve contro

Submitted By: Chris Hawk
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Pre-Bid N\ SPECIALIZED

M

. E ENGINEERING
eeting Agenda —~/ SOLUTIONS

Date: 11/21/14

Project Name: LRC Building 9 HVAC Upgrade Project #: 14078
Location: LRC Building 14

Attendees sign in sheet

Discussion Items:

1. Introductions
2. Sign-in Sheet
3. Project Organization
A. Owner Contact: Mark Antill, SDB
B. Local LRC Owner Contact: Gordon Tebo
C. Engineer Contact: Chris Hawk, SES
4. Project Description
A. Comments by Owner: work environment, safety, notification of disruption, site, drug free policy, contractor
badging/background check, other:
5. Bid Date, Time, Place: December 9, 2014 —2:00 PM — SBD/AS 1526 K Street, Suite 200, Lincoln
A. Public Bid opening; Bids read aloud
B. Late Bids will be returned unopened.
C. No Bids withdrawn for 60 days after date of opening
6. Bid Document Deposit: $50 non-refundable, available at A&D Technical Supply, 1822 N Street, Lincoln. Also available
at the Builder’s Bureau in Omaha, Lincoln, and Columbus, NE.
7. Bid Security
A. Cashier's check, Certified check or Bid Bond: 5% of the bid. See Instructions to Bidders for return of bid deposit.
B. Other forms disqualified
8. Performance and Payment Bonds
A. Due with the delivery of executed Contract
B. Surety bond in the amount of 100% of the Contract sum
C. Use form in the Bid Documents
9. Equal opportunity policy and applicable State and Federal anti-discrimination laws
10. Bid Submittal
A. Must be on exact copy of Bid Form in the Bid Documents
11. Sub-Contractors: Successful Bidder shall provide a list of all Sub-Contractors within 48 hours of award
12. Schedule/Completion of the Work
Ogallala, Nebraska Or::::ONZEi:Ek?gi?’A Sidney, Nebraska

(402) 991.5520
www.specializedeng.com



LRC Building 9 HVAC Upgrade

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

A. See General Conditions

B. Contractor to submit Project Schedule

C. Start in winter, store/install piping in crawl space

D. Will complete a bank of offices at a time

Addenda/Interpretations

A. Written requests must be received 7 working days prior to bid date. See special Conditions.
B. Addendum reflecting changes and clarifications generated by this meeting

Substitutions

A.  Written requests must be made at least 7 working days prior to bid date.

B. No substitutions accepted unless noted as such in an Addendum.

C. Contractor is responsible to demonstrate equal or better characteristics of requested substitute

SES Project #14078

Form of Agreement: See Project Manual for State of Nebraska — Standard Form of Agreement between Owner and

Contractor where the basis of payment is a Stipulated Sum

General & Special Conditions: see Project Manual

Insurance

A. See General Conditions of the Project Manual

B. Evidence of Coverage: Certificate of Insurance is required

Demolition

A. Salvage items: Contractor

Trash Removal: Contractor to provide

Parking:

Owner-Furnished Items: Fire Extinguisher

Allowances and Unit Prices: None

Alternates: Central Core Ceiling Replacement, including lights, diffusers, and ductwork.
Progress Payments: Submit on or before 25" day of the month

Project Meetings

A. Pre-Construction and Progress: Schedule to be arranged between the SBD and the Contractor
Submittals and Shop Drawings

A. See General Conditions: sufficient quantity to allow 3 copies to be retained for Owner
Quality Control

A. Testing: see General Conditions

Temporary Facilities

A. Temporary Utilities: see Special Conditions

Materials and Equipment

A. Storage and Introduction into building

Construction Phasing

Pre-Bid Meeting Agenda Page 2 of 3
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LRC Building 9 HVAC Upgrade

31. Project Closeout

A.
B.
C.
D.
E.

Final Inspection

Cleanup

Owner training

Operation and Maintenance Manuals

Final Payment

32. Project Record Documents

33. Warranties

SES Project #14078

Submitted By: Chris Hawk
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